

**CITY OF ANTIOCH**  
**BID TABULATION**  
**Proposal No. 968-0916-10F**  
**Water Treatment Plant Remove/Install Granular Carbon**  
**Closed October 7, 2009, 2:00 p.m.**

	<u>Carbon Activated Compton, CA</u>		<u>Prominent Systems City of Industry, CA</u>		<u>Clean Harbors Benicia, CA</u>		<u>Calgon Carbon Pittsburgh, PA</u>	
	<u>4 filters Option A</u>	<u>8 filters Option B</u>	<u>4 filters Option A</u>	<u>8 filters Option B</u>	<u>4 filters Option A</u>	<u>8 filters Option B</u>	<u>4 filters Option A</u>	<u>8 filters Option B</u>
Materials	\$170,663.60	\$341,327.21	\$178,700.00	\$357,400.00	\$181,057.15	\$362,114.30	\$192,952.00	\$385,904.00
Labor	\$29,157.71	\$54,591.40	\$24,800.00	\$49,600.00	\$59,295.28	\$111,338.40	\$29,080.00	\$58,160.00
Tax on materials (9.25%)	\$15,786.38	\$31,572.77	\$16,529.75	\$33,059.50	\$16,747.79	\$33,495.57	\$17,848.06	\$35,696.12
Freight	\$3,416.69	\$6,833.39	\$9,940.00	\$19,880.00	\$5,750.00	\$10,350.00	\$14,444.00	\$28,889.00
Other	\$0.00	\$0.00	\$12,490.00	\$24,980.00	\$0.00	\$0.00	\$18,800.00*	\$37,750.00*
Total	\$219,024.38	\$434,324.77	\$242,459.75	\$484,919.50	\$262,850.22	\$517,298.27	\$273,124.06	\$546,399.12
Terms:	Net 30		Net 30		Net 30		Net 30	
Delivery:	45 days from notice of award		As specified.		None specified.		14 - 21 days ARO	

\*pH stabilizing and freight from Stockton to Antioch.  
10/7/09