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ADDENDUM NO. 1 
 

TO 

PLANS AND SPECIAL PROVISIONS 

FOR  

MARKLEY CREEK CULVERT REPLACEMENT PROJECT 
Project No.  PW 141-9 

 

 

ISSUED: April 5, 2012 

 

This Addendum No. 1 must be signed by the bidder and attached to the CONTRACT 

PROPOSAL PACKAGE for consideration by the City.  The City reserves the right to disregard 

any proposal, which does not include this Addendum.  The City may waive this requirement at its 

sole discretion. 

 

Prepared By: 

 

 

 

Randell T. Harrison, P.E. 

 

BIDDER'S CERTIFICATION 
 

I acknowledge receipt of this Addendum No. 1 and accept all conditions contained herein. 

 

___________________________________ ______________________________________ 

Bidder       By:  
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Item 1:  The Project Plans are amended as follows: 
 

Sheet 5- Detour Plan. Elevations shown for the D Line pavement elevations are 
superseded by the elevations shown in the following Table: 
 

 Temporary Detour Road Vertical Alignment Data 

Description 
D Line 
Station 

Grade EP (left) FG CL 
EP 

(right) 

Conform 10+00.00   186.4 +/- 186.63 186.4 +/- 

BVC 10+52.01 -2% 184.3 +/- 184.06 183.82 

  11+00.00 -2% 182.2 +/- 181.91 181.67 

Begin Superelevation 11+72.89 -2% 179.41 179.17 178.93 

  12+00.00 varies   178.34   

  13+00.00 varies   176.09   

EVC 13+02.01 varies   176.06   

End Superelevation 13+46.89 2% 175.11 175.35 175.59 

  14+00.00 2% 174.28 174.52 174.76 

  15+00.00 2% 172.72 172.96 173.20 

Begin Superelevation 15+13.12 2% 172.51 172.75 172.99 

  16+00.00 varies   171.39   

End Superelevation 16+87.12 -2% 170.27 170.03 169.79 

  17+00.00 -2% 170.07 169.83 169.59 

  18+00.00 -2% 168.5 +/- 168.26 168.02 

Conform 19+00.00   166.4 +/- 166.70 166.4 +/- 

 

 

Item 2:  The Construction Details (Special Provisions) are revised as follows: 
 

The 3rd paragraph of Section C-16 of Division C of the Construction Details is amended as 
follows: 
 

“The concrete pipe culvert pipe trench and roadway embankment backfilling will be performed 
in accordance with Caltrans Standard Plan A62DA. Imported m Material for use as structure 
backfill shall conform to Standard Specification Section 19-3.02B 19-3.06 for material and shall 
be compacted to at least 95 percent relative compaction.” 

 
The 4rd paragraph of Section C-16 of Division C of the Construction Details is stricken as 
follows: 
 

“trench excavation, demolition, sawcutting, backfilling, plating, dewatering compaction, filling 
holes, restoring areas, hauling, recycling, salvage, disposal, shall be included in the unit cost 
and no additional compensation will be allowed therefor.” 
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Section C-38 of Division C of the Construction Details, “Utility Requirements and 
Coordination” shall be amended to include the following paragraph: 

“The Contractor shall provide Pacific Gas and Electric Company (PG&E) 20 working days 
advance notice to allow PG&E adequate time to schedule their required relocation work as 
noted on the plans. The Contractor shall allow, within his allocated working days, 15 working 
days for PG&E to relocate their facilities once their relocation work has begun. The contractor 
shall not be entitled compensation for right of way delays caused by PG&E.   

During the period that work is being performed by PG&E and Venoco, the Contractor shall 
continue to be responsible for worksite safety including public safety, maintenance of the traffic 
control system and temporary traffic control devices. ”  

 

 

 


